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ADDENDUM #1 
 
Date: April 9, 2008 
 
To:  Contractors 
 
From: S’ean Crawford, Project Manager, DFCM 
 
Reference: Utah Valley State College 

Pump Station and Irrigation System Electrical and Mechanical Upgrades   
DFCM Project No. 07199790 P3 

 
Subject: Addendum No. 1 
 
Pages  Addendum      2 pages 

Revised Schedule    1 page 
 Total      3 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES – Reference the attached revised schedule dated April 9, 2008. 

The bid due date has been postponed 1 week, from April 15, 2008 to April 22, 2008. 
 
1.2 GENERAL – The 2008 Utah Legislature passed SB 220 entitled:  "Cause of Action 
for Defective Construction."  The Governor of the State of Utah has signed the bill.  The 
bill becomes effective 60 days after the close of the 2008 Legislative General Session. 
While we contend that SB220 should only be potentially applicable to a contract issued 
after the effective date of said bill, this is to clarify that for purposes of this contract, 
regardless of the execution or effective dates of this contract, the status of Utah Law and 
remedies available to the State of Utah and DFCM,  as it relates to any matter referred to 
or affected by said SB220, shall be the Utah law in effect at the time of the issuance of 
this Addendum.. 
  
1.2.1  Contractor Questions and Clarifications. 
 
1.2.2 – As identified at the Mandatory Meeting, Note #4 on Sheet C-101 shall read “The replacement lift 

shall have a minimum lift capacity of 2000 pounds or 1 ton.” 
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1.2.3 – Add notes 34 and 35 to the General Electrical notes. 
 
 34. EMT conduit is allowed to be used in the Pope Science building to feed the new panel. 
 

35. Electrical shut down shall not exceed 24 hours for the Pump Vault and 6 hours for the Pope 
Science building. The shut down for Pope Science building shall be done on a weekend. 
Coordinate any shut down with the owner one week in advance. 

 
1.2.4 -   Remove and salvage the existing conductors from the electrical panel in Pope Science building to 

the 400 Amp disconnect switch in the Vault. Credit for salvage of conductors shall be credited to 
the State. Re-use of these conductors shall not be permitted. 
 
 

1.2.5 -  Sheets E2.11, ME101 and ME102 indicate the new panel and the door into the vault as reversed.  
The new panel is to be installed in the space provided and as indicated at the mandatory meeting. 
The panel location is where the door is currently shown on the referenced sheets. 
 
 

End of Addendum #1 
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REVISED - PROJECT SCHEDULE 

AS PER ADDENDUM NO. 1 DATED – APRIL 9, 2008 
 

PROJECT NAME: Pump Station and Irrigation System Electrical and Mechanical Upgrades  
   Utah Valley State College – Orem, Utah  
DFCM PROJECT NO.   07199790 – Phase 3 

Event Day Date Time Place 
Bidding Documents 
Available 

Wednesday April 2, 2008 2:00 PM DFCM 
4110 State Office Bldg  
SLC, UT or DFCM web site * 

Mandatory Pre-bid 
Site Meeting  

Thursday April 3, 2008 10:00 AM UVSC Irrigation  
Pumphouse – Reference the  
Attached map 

Last Day to Submit 
Questions 

Wednesday April 9, 2008 2:00 PM S’ean Crawford 
Project Manager – DFCM 
e-mail: scrawford@utah.gov 
fax 801-538-3267 

Addendum Deadline 
(exception for bid 
delays) 

Friday April 11, 2008 2:00 PM DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond  

Tuesday April 22, 2008 3:00 PM DFCM 
4110 State Office Bldg  
Salt Lake City, UT  

Sub-contractor List 
Due 

Wednesday April 23, 2008 3:00 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Monday May 30, 2008 5:00 PM  

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 
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